
 

409.03.10 Sweeping and Brooming 

Provide a roadway free of loose cover material. In curb and gutter and guardrail sections, 

remove and dispose of all loose cover material from the roadway and sidewalks. Do not allow 

material to get into the storm drain system or any aquatic resource. 

Correct surface irregularities affecting the ride quality at the Contractor’s expense. 
A. Initial Sweeping and Brooming. Remove all loose cover material before terminating 

pilot car use, dispose of the material if required. If pavement markings are not placed 

within 72 hours of completion of the seal coat work, the Department may have work 

performed and deduct the costs from monies due to the Contractor. Traffic control 

beyond these 72 hours, unless ordered by the Project Manager is at the Contractor’s 

expense. 

Apply final pavement markings as specified elsewhere in the contract. 

B. Final Sweeping and Brooming. Perform final sweeping and brooming operations to 

remove excess loose material no sooner than 5 calendar days before final pavement 

markings. Provide traffic control in accordance with Section 618. 

 
 

618.03.12 Traffic Control for Striping and Sweeping Operations 

Provide the following traffic control for striping and final sweep and broom operations not 

performed under closed lane or pilot car situations. 

1. Furnish and operate a shadow vehicle equipped with a truck-mounted attenuator in 

accordance with Subsection 618.02 conforming to appropriate test levels. Position the 

truck to follow within 150 to 1,000 feet (45 - 305 m) on pavement marking removal and 

application, and sweeping and brooming. When placing or removing traffic cones that 

protect the pavement markings, use a vehicle with a truck-mounted attenuator or follow 

with a shadow vehicle possessing a truck mounted attenuator. 

2. Equip shadow vehicles with an arrow board facing rear-approaching traffic. 

a. On multiple-lane roadways, place the arrow board display in lane shift mode 

(sequential arrow mode). 

b. On two-lane two-way roadways, place the arrow board in a hazard warning mode not 

displaying the lane-shift mode 

3. If peak hours are specified in the contract, provide the Project Manager a schedule of 

striping and final sweep and broom operations at least 48 hours prior to work. Perform 

work during off-peak hours in order to minimize impacts to the traveling public unless 

approved differently by the Project Manager. 

4. Include all costs associated with this work in the striping or final sweep and broom bid 

item. 

5. If requested by the Project Manager, provide a WN identifying the proposed traffic 

control devices to be used for striping operations. If the Contractor and Project Manager 

agree that additional traffic control devices not listed in items 1 through 3 are warranted; 

the additional traffic control devices will be measured and paid in accordance with 

Subsections 618.04 and 618.05. 

Failure to properly notify the Project Manager or provide adequate traffic control renders the 

striping or final sweep and broom operation unacceptable and unauthorized. Unacceptable or 

unauthorized work will be addressed in accordance with Subsection 105.12. 
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